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II.​ Lighting Team​
 

Lighting Designer:​ ​ ​ Mike Wood 
​ ​ ​ ​ ​ ​  
​ ​ ​ ​ ​ ​  
 
​ Associate Lighting Designer: ​​ Abby May 
​ ​ ​ ​ ​ ​  
​ ​ ​ ​ ​ ​  
 
​ Moving Light Programmer: ​ ​ Henry Wilen 
​ ​ ​ ​ ​ ​  
​ ​ ​ ​ ​ ​  
 
​ Production Electrician: ​ ​ Olivia Doniphan 
​ ​ ​ ​ ​ ​  
​ ​ ​ ​ ​ ​   

 
​ Production Manager: ​​ ​ Duncan Northern 
​ ​ ​ ​ ​ ​ Tinc Productions 
​ ​ ​ ​ ​ ​   
 
​ General Manager:​ ​ ​ Heather Shields 
​ ​ ​ ​ ​ ​ Meandering Bison, LLC 
​ ​ ​ ​ ​ ​ ​​  

III.​ Tech Venue 

​ ​ ​ Eastern Kentucky University 
EKU Center for the Arts 

​ ​ ​ 822 Hall Drive 
​ ​ ​ Richmond, KY 40475 

IV.​ Show Dates 

​ ​ ​ Shop Prep: ​ ​ ​ ​ June 23rd, 2025 
​ ​ ​ Load In Begins: ​ ​ ​ July 7th, 2025 
​ ​ ​ Tech: ​ ​ ​ ​ ​ July 9th - 18th 2025 
​ ​ ​ Opening Night: ​ ​ ​ July 22nd, 2025 
​ ​ ​ Closing Night:​​ ​ ​ Open Ended 

V.​ General Responsibility 

​ ALL DRAWINGS & SPECIFICATIONS REPRESENT VISUAL CONCEPTS AND CONSTRUCTION SUGGESTIONS 
ONLY. THE DESIGN TEAM IS NOT QUALIFIED TO DETERMINE THE STRUCTURAL OR ELECTRICAL 

APPROPRIATENESS OF THIS DESIGN AND WILL NOT ASSUME RESPONSIBILITY FOR IMPROPER IMPLEMENTATION.  
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VI.​ Notes 

– No substitutions without prior approval of the Lighting Design Team – 
This list supersedes any previous issues as of 15 July 2025 - revisions notated in red 

 
·       Entire package to be made load-in ready by shop and to include applicable lamps, connectors, 
cables, c-clamps, side arms, pipe, bases, controls, color frames, iron, ladders, cable, multicable, 
feeder, distribution panels, plug boxes, stiffeners, work lights, pattern holders, donuts, and zetex, etc. 
for a complete working system.  ​
 
·       All cabling and connector requirements, controllers, power distribution and rigging elements for a 
complete working system to be specified by Production Electrician.  All methods and techniques of 
electrification subject to approval by Production Electrician.​
 
·      All equipment, including rigging hardware and accessories, shall be a uniform flat black.​
 
·       All Moving Lights to be supplied with new lamps (if applicable) and optimized in shop and prepped 
by shop including installation of any custom templates and color as specified herein.​
 
·       Provide all control accessories and peripherals necessary for a full working system. ​
 
·       All electronics to be updated with the latest software or firmware unless otherwise specified herein.​
 
·       Any modifications to accessories and or units to be done in shop to ensure proper fit and operation.​
 
·       Abbreviations used throughout: 

i.​ LD – Lighting Designer 
ii.​ ALD – Associate Lighting Designer 
iii.​ PM – Production Manager 
iv.​ SHOP – Lighting Rental Shop 

 
·       Spares ARE included in this order. 

 
 

 
 
 

For further information or questions regarding these specifications, please contact: 
LD, Mike Wood at  //  

Assoc. LD, Abby May at  //  
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LIGHTING EQUIPMENT LIST 

I.​ Tech Rehearsal Period ONLY Items 
 

***ITEMS ON THIS PAGE ARE FOR TECHNICAL REHEARSAL PERIOD ONLY AND DO NOT TOUR*** 
 

Item Needed Spare Total 

ETC Apex 10 Lighting Console 1 – 1 

ETC Nomad Puck 4 2 6 

24” Dell P2418HT Flat Panel Touchscreen Monitors 13 2 15 

UPS / Power Supply (Standalone) 3 – 3 

Vesa 100 Dual Stack Monitor Stand or Similar 6 – 6 

8’ Black Tech Tables w/ Mounting TBD per Production Electrician (NIU) 4 – 4 

Adjustable Sawhorse (NIU) 8 – 8 

Butt Board (NIU) 4 – 4 

Color Laser Printer (11”x17”) - Provide replacement toner cartridges 1 – 1 

Power Strips 50 – 50 

LittleLites 35 – 35 

Apple Boxes - Full 10 – 10 

Apple Box - Half 10 – 10 

Adderlink XDip KVM 4 – 4 

 
Applicable display adapters, power supplies, cables, keyboards, mice, and accessory lights for all consoles & monitors - 
No Trackballs! 
 
 
 

***ITEMS ON THIS PAGE ARE FOR TECHNICAL REHEARSAL PERIOD ONLY AND DO NOT TOUR***
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II.​ Lighting Control - Show Run / Ongoing 
 

Item Needed Spare Total 

ETC Apex Processor (Rackmount) 1 – 1 

ETC Gio @ 5 1 – 1 

ETC IonXE 1 – 1 

ETC Nomad Puck 1 1 1 

24” Dell P2418HT Flat Panel Touchscreen Monitors 
(2) Main Console (Remains with Show) 
(2) Video & Show Control (Remains with Show) 

4 – 4 

Rackmount UPS 3 – 3 

 
· Apex Processor is Primary and will be built into rack with screen, keyboard, etc 
· Gio @ 5 Is FOH show run console, running as backup 
· IonXE is Deck/Load In/Focus console - discuss rack/touring options 

III.​ Data, Networking, and Power Distribution 
 

 
Item Needed Spare Total 

Pathport VIA12 Ethernet Switch (Rackmount) 10 – 10 

Pathport Octo (Rackmount) 9 – 9 

Prospero Cue Light Controller 24way 2 – 2 

ETC Response SMPTE Gateway w/ Rack Mount Kit 2 – 2 

ETC Response 4-Port Gateway 2 – 2 

ULD360 Shoebox Dimmer Pack 1 – 1 

72way 120/208v PD 2 – 2 

48way 120/208v PD 1 – 1 

Doug Fleenor 6ch. Dimmer Relay Pack 6 – 6 

Leprecon Pack – Stagepin 1 – 1 
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IV.​ Moving Lights 

 
Item Needed Spare Total 

Ayrton Eurus Profile1, 2 50 2 52 

            D20 Gobos for FOH Fixtures 20 – 20 

Martin Mac Aura XB3 31 5 36 

Martin Mac Quantum Wash3 4 1 5 

 
·  All Moving Lights to be the same generation with the latest applicable firmware 
·  All Moving Lights to be prepped in shop including loading of all templates. 
·  All Moving Lights to be provided with spare units and common repair parts to allow service in the field. 
 
Notes: 

 
​ 1 - FOH Eurus Profile Units to be outfitted with custom gobo loads - *asterisk indicates non-standard gobo: 
​ ​ Wheel One (Rotating) 
​ ​ ​ *Slot 1 - ​ Custom D20 ​ (Artwork to be provided) 
 
 
​ ​ Wheel Two (Fixed) 
​ ​ ​ Stock Only 
 

2 - All Eurus units to hang - remaining two will sit on deck.  
3 - Aura XB and Quantum Wash units to tail down below truss - discuss available stirrup or taildown options.
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V.​ Static Instruments 

 
Item Needed Spare Total 

ETC Source Four LED Series 3 Lustr - Body3 24 4 28 

ETC 10˚ Standard Lens + Color Frame 4 10 – 10 

ETC 14˚ EDLT Lens + Color Frame 4  10 – 10 

ETC 19˚ EDLT Lens + Color Frame 4 10 – 10 

ETC 26˚ EDLT Lens + Color Frame   4 – 4 

ETC 36˚ EDLT Lens + Color Frame  20 – 20 

ChromaQ Colorforce II 72 w/ Cyc Lens1 8 2 10 

Elation KL CYC-L w/ Standard Lens1 11 3 14 

Astera NYX Bulb - Black (8-Pack) 1 1 2 

JDC1 Strobe 2 1 3 

Altman LED Worklight 6 – 6 

Colorado 1 Solo RGBW 6 – 6 

Clip Light w/ Blue LED Lamp (Offstage Run Lights) 15 – 15 

​  
​ 1 - All strip units will sit on deck, no hanging hardware necessary 
​ 2 - Wireless Transmitter per Production Electrician - Must integrate with show-owned Rosco DMG Dash Units 
​ 3 - All Lustr 3 units to hang - mounting/clamps per production electrician 
​ 4 - Provide road case for these lenses (Selection will vary from venue to venue) 

VI.​ Atmospherics 

 
Item Needed Spare Total 

MDG ATMe Haze Generator with DMX Control, CO2 Hose and Regulator 
-​ MDG Tour (Vertical) Case w/Integrated Fan & CO2 Holder 

1 
 

– 1 
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VII.​ Truss, Pipe, & Ladders 

 
Item Needed Spare Total 

Tyler GT Truss - 05’ - Black - with Wheels & Indexable Spigots 7 – 7 

Tyler GT Truss - 10’ - Black - with Wheels & Indexable Spigots 11 – 11 

Tyler GT Fixed Gate - 30° - Black (Part #704017-FP) 2 – 2 

Tyler GT Fixed Gate - 45° - Black (Part #704016-FP) 2 – 2 

Tyler GT “Pick Point” Chain Motor Hanger 14 – 14 

Include applicable pins, mallets, etc for GT (Plus Spares) 

 

VIII.​ Cable  
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Item Needed Spare Total 

FEEDER CABLE 

10’ Feeder Set 4 – 4 

25’ Feeder Set 2 – 2 

50’ Feeder Set 1 – 1 

Turnaround Camlock (Male) 4 – 4 

Turnaround Camlock (Female) 4 – 4 

EDISON CABLE 

5’ Edison  – 50 

10’ Edison  – 50 

15’ Edison  – 50 

25’ Edison  – 47 

50’ Edison  – 22 

75’ Edison  – 15 

100’ Edison  – 15 

300’ Edison  – 1 

L21-30 CABLE 

25’ 10/5 Jumper  – 5 
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50’ 10/5 Jumper  – 2 

100’ 10/5 Jumper  – 3 

150’ 10/5 Jumper  – 3 

ETHERCON CABLE 

5’ Ethercon Cat5 15 – 15 

10’ Ethercon Cat5 15 – 15 

15’ Ethercon Cat5 15 – 15 

25’ Ethercon Cat5 15 – 15 

50’ Ethercon Cat5 10 – 10 

100’ Ethercon Cat5 6 – 6 

125’ Ethercon Cat5 2 – 2 

150’ Ethercon Cat5 9 – 9 

SOCAPEX CABLE 

10’ Multi Cable 12 – 12 

15’ Multi Cable 6 – 6 

25’ Multi Cable 2 – 2 

50’ Multi Cable 2 – 2 

75’ Multi Cable 4 – 4 

100’ Multi Cable 4 – 4 

125’ Multi Cable 18 – 18 

150’ Multi Cable 7 – 7 

L6-20 CABLE 

5’ L6-20 Cable 25 – 25 

10’ L6-20 Cable 25 – 25 

15’ L6-20 Cable 22 – 22 

25’ L6-20 Cable 17 – 17 

5-PIN DMX CABLE 

2’ DMX Cable 20 – 12 

5’ DMX Cable 118 –  

10’ DMX Cable 65 –  
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· All Cable is determined by production electrician 

IX.​ Iron & Rigging 

 
Item Needed Spare Total 

4’ Schedule 40 Pipe 2 – 2 

5’ Schedule 40 Pipe 14   

6’ Schedule 40 Pipe 4   

8’ Schedule 40 Pipe 4   

10’ Schedule 40 Pipe 2   

Rigid Cheeseboro 46   

Swivel Cheeseboro 16   

Halfboro w/ Eyes 50   

12” Sidearm 4   

18” Sidearm 4   

 
· All Iron/Rigging is determined by production electrician 

X.​ Accessories 

 
Item Needed Spare Total 

Top Hat 6.25”  10 4 14 

Size A Sandwich Template  14 4 18 
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XI.​ Ladders, Lifts, Miscellaneous 

 
Item Needed Spare Total 

30’ Genie Personnel Lift    

6’ A-Frame Ladder    

8’ A-Frame Ladder    

14’ A-Frame Ladder    

Cable Ramp    

Work Box    

 
· All Ladders, Lifts, and Miscellaneous items are determined by production electrician 

XII.​ Perishables 

 
Item Needed Spare Total 

R77760 Gobo (Reflections) Size A 20 – 20 

R132 Sheet 8 – 8 

R119 Sheet 4 – 4 

MDG Neutral Fluid (1 Gal) 4 – 4 

MISC TAPE 

1” JLar (Clear) 6 – 6 

2” JLar (Clear) 6 – 6 

¾” Friction Tape 40 – 40 

1” Vinyl Tape 3 – 3 

2” Vinyl Tape 3 – 3 

3000’ Tieline 1 – 1 

12” Blackwrap 1 – 1 

2” Blacktak  2 – 2 

E-TAPE 

E-Tape (Red) 8 – 8 
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Item Needed Spare Total 

E-Tape (Orange) 8 – 8 

E-Tape (Yellow) 8 – 8 

E-Tape (Green) 8 – 8 

E-Tape (Blue) 8 – 8 

E-Tape (Purple) 8 – 8 

E-Tape (Black) 8 – 8 

E-Tape (Brown) 4 – 4 

E-Tape (White) 4 – 4 

E-Tape (Soft Pink) 4 – 4 

E-Tape (Grey) 4 – 4 

GAFF TAPE 

2” Gaff Tape (Red) 4 – 4 

2” Gaff Tape (Orange) 4 – 4 

2” Gaff Tape (Yellow) 4 – 4 

2” Gaff Tape (Green) 4 – 4 

2” Gaff Tape (Blue) 4 – 4 

2” Gaff Tape (Purple) 4 – 4 

2” Gaff Tape (Black) 5 – 5 

2” Gaff Tape (White 5 – 5 

2” Gaff Tape (Pink) 4 – 4 

 
· All  Perishables are determined by production electrician 

 

 
 

​
- - END OF LIGHTING EQUIPMENT LIST - - 
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